

RFB2021-02  
MFD STATION

RECEIVED	CONTRACTOR	BID AMOUNT W/NMGRT
3/29/2021 8:10 AM	B&R CONSTRUCTION	\$2,896,793.75
3/29/2021 11:46 AM	EPPX CONSTRUCTION	\$4,108,750.00

